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PROJECT: U-4737
~ COUNTY: Pitt

PROJECT SPECIAL PROVISIONS
Utility

UTILITY BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A. Greenville Utilities Commission
B. Sprint
C. Cox Communications

The conflicting facilities will be adjusted prior to the date of availability except where
noted and are therefore listed in these special provisions for the benefit of the
Contractor. All utility work listed herein will be done by the utility owners. All utilities
are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.



